ADDENDUM NO. 1 to the Bidding Document for the last-mile connectivity to selected
unserved and underserved areas and rural community information centers (CICS)

RFB No: GDAP/Comp 2.1.13- GH-MOCDTI-474467-NC-RFB

Project: Ghana Digital Accelerated Project

Employer: Ministry of Communication, Digital Technology and Innovations

Country: Republic of Ghana
Issued on: 17th April, 2026
Date of Issue of Addendum No. 1:

All firms interested in NCB No. GDAP/Comp 2.1.13- GH-MOCDTI-474467-NC-RFB relating
to last-mile connectivity to selected unserved and underserved areas and rural community
information centers (CICS) are hereby informed that the Bidding Document has been amended

as follows:

PROVISION IN THE ORIGINAL

All equipment supplied under this
project should be two years or less

after manufacturing.

Ref: Section VII-Activity Schedule (Page
111)

BIDDING DOCUMENT MODIFY / NEW PROVISION
Warranty Period-
Warranty Period- All equipment supplied under this

project should be two years or less

after manufacturing.

One year warranty for the ICT
equipment and 3 years for the Solar

1s required

Ref: Section VII-Activity Schedule (Page
111)

Desktop Computer Display Size
Specifications-

15.6°

Ref: Section VII-Activity Schedule (Page
107)

Desktop Computer Display Size
Specifications- 27’

Ref: Section VII-Activity Schedule (Page
107)

Desktop Computer Type Specifications- None
specified

Ref: Section VII-Activity Schedule (Page
107)

Desktop Computer Type Specifications- All-
in-One Desktop

Ref: Section VII-Activity Schedule (Page
107)

The RFP requires the Vendor to undertake site
preparation activities, including painting works and
minor civil works.

Ref: Section VII-Activity Schedule (Page
102)

1. Painting, repair and replacement of windows,
doors and ceiling where necessary, plumbing
works, burglar proofing, masonry works and
electrical works.

Entrances
a. Secure entrances to the building both front
and back.




b. Confirm and Provide ramp access from
entrance to the Labs

Windows
a. Replace broken windows.
Roofing and Ceiling

a. Conduct assessment for leakages and
correct all leakages

b. Replace all worn out ceiling and facial
boards

c. Clean rain gutters and ensure proper setup
of gutters to ensure a controlled approach
to drain rainwater.

Main Lab

a. Safety, facilitation of teaching and
learning, and ease of maintenance should
be the core principles for designing the
Layout of Lab

b. Design PC and furniture layout to ensure
safety and easy of teaching and learning.
Consider all conditions stipulated in tender
document with respect to persons with
disability using the Lab)

c. Provide clean power through proper wiring
for the Lab. (Ensure power layout reduces
need for cabling across columns, design
power layout to reduce need for extension
boards)

Ref: Section VII-Activity Schedule (Page
113)

Ref: The RFP requires the Vendor to ensure that doors
and windows are secure.

Ref: Section VII-Activity Schedule (Page
102)

If the doors and windows are damaged beyond
repairs, then they should be replaced. For doors,
Steel security doors being the minimum
requirement for most critical entrances (main CIC
entry point, Lab doors and back doors to CIC being
the most critical)
iii. The reference is a standard galvanised steel
security door set of the type widely available for
homes:
a. single-leaf hinged security door
b. welded steel frame
¢. multi-point lock (minimum 3)
d. Minimum 45 mm thick; twin galvanised
cold-rolled steel face sheets of not less than
0.8 mm each
The doorset shall achieve burglar resistance
equivalent to EN 1627 Resistance Class RC2 as a
minimum (resistance to opportunistic attack using




basic hand tools). RC3 is acceptable and preferred
where it can be achieved within budget.

1. Windows should have burglar proofs if they
already do not have one.

2. Most site have burglar proofing. Where
damaged or absent, it will have to be provided.

3. Yes, the vendor will have to include all forms
of renovations in their financial proposals.

4. Steel security doors is preferable.

Ref: Section VII-Activity Schedule (Page
113)




